TECHNICAL WORK MAY NOT B GIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FORTASK PLAN / TASK ORDER ~

AMENDMENT

Ghi
TA KNO

NAss- =
QSS Group, Inc. 99124

TASK TITLE: (NTE 80 characters; include Project name)
Software Services for Microwave Anisotrophy Probe (MAP) Program

410-287-14-71-89 99

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE MAIL PHONE
CODE CODE

Jane Marquart /2-/5-99 | s82 | 582 | 301-286-7851

BRANCH HEAD 4 [ e DATE CODE PHONE
Elaine Shell W/} [E =7 582 | 301-286-2628
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE

Robert S. Lebair ‘ M Q . &M /ca/ /(pl/ 77 560 301-286-6 6588

FLIGHT HARDWARE; CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
{0F YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

Larry oore

[X] NO [ ] YES
The contractor shall identify and explain the reason for any dev:atlons, exceptions,

or conditional assumptions taken with respect to this Task Order or to any of the
technical requirements of the Task Order Statement of Work and related specifications.
The contractor shall complete and submit the required Reps and Certs. .
Contractor will develop specification or statement of work under this task for a future procurement. {x] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] no [ 1YES [X] NIA
Government Furnished Property/Facilities: [x] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite oniy)

Onsite Performance: [ 1NO [X] YES If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

(To be compleed y Contracting Off cer)
C.0. Requested Quote on:
Date:

Surveillance Plan Attached: [X] NO [ 1YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)
Per Clause H.1l4, Task Ordering Procedura, subparagraph (f), the
effective date of this task order shall be January 8, 2000.

INCENTIVE FEE STRUCTURECcheck one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
X_No.1 _ No.2 ___No.3 ___No. 4 _ No.5
Cost 10% 50% 25% 25% : %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %
(10 b6 completed by Contracting OFICer).

The target cost of this task orderis  § 75,442

The target fee of this task orderis $___ 4,841
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $__80,283

The maximum fee is $ 7,075

The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS" LO rri e L Eakin

SIGNATURE OF CONTRACTING OFFICE!

<& . . . , . - : | icer
Yoo - Ca¥am ; 022;25 loo Contracting Off
R DATE TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPRDVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

i

NAS5- TASK NO. AMENDMENT
QSS Group, Inc. 99124 189
Applicable paragraphs from contract Statement of Work: Function 2D6

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
(This is a follow-on to Task 17 under this contract. Task start date is January 8, 2000.)

1. The contractor shall provide maintenance documentation and test services of the following Mongoose
software components:
Memory Scrub Task
Data Storage Task

2. The contractor shall provide Configuration Management services for the MAP Flight Software development and
test effort including:
Maintenance of the MAP FSW WEB Pages
Maintenance of the MAP FSW Discrepancy Report, and Submit for Test database systems.
Server administration for the MAP FSW NT Server
Configuration Management of all future MAP FSW Builds.
Delivery of all future FSW builds to Subsystem and S/C I&T.
3. Prepare CM system for turnover to maintenance team

PERFORMANCE SPECIFICATIONS:

1. Successfully demonstrate that Web page capabilities prior to upgrade are operational
2. Attendance at CM maintenance meetings and successful completion of all action items that resuit.

&

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 1/7/01

MILESTONES/DELIVERABLES AND DATES:

1. Web enhancements; move lab schedule to web 6/30/00
2. Prepare documentation and CM system for tunrover to maintenance team 11/30/00

PERFORMANCE STANDARDS:
Schedule: On-time compiletion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Jane Marquart, building 23, room W303

GSFC FORM 703-1845a



